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1 Mobilization LS $50,000.00 1 $50,000.00
2 Traffic Control LS $25,000.00 1 $25,000.00
3 Clearing and Grubbing LS $5,000.00 1 $5,000.00
4 Pothole Existing Utilities EA $500.00 3 $1,500.00
5 Remove and replace existing pipe with 36" RCP LF $150.00 322 $48,300.00
6 Remove and replace existing pipe with 24" RCP LF $130.00 266 $34,580.00
7 Remove and replace existing MH EA $5,000.00 10 $50,000.00
8 Remove and replace existing Outfall EA $5,000.00 1 $5,000.00
9 18 inch RCP LF $60.00 3934 $236,040.00

10 SDMH EA $3,000.00 9 $27,000.00
11 Curb Inlet EA $2,000.00 28 $56,000.00
12 Improve Exist Outfalls below Grand Ave EA $5,000.00 3 $15,000.00

$553,420.00

20% CONTINGENCY $110,684.00
$664,104.00

10% Design $66,410.40
10% CM/Inspection $66,410.40

$796,924.80

$797,000.00

Notes:
1.  The quantity of work shown is based on Preliminary Plans prepared by Harris & Associates
as a part of the Depot Hill Drainage Study dated May 2007.  Costs do not include potential 
relocation of other existing utilities in Monterey Avenue as may be necessary to replace the existing 
storm drain pipe

2.  The scope of work does not include removal of existing down drains on Grand Avenue, onsite 
drainage improvements within private parcels or removal or upgrade of the existing storm system
 in Cliff Avenue and El Camino Medio.

3.  The scope of work does not include construction of any subsurface drainage facilities such as  
subdrains or curtain drains adjacent to Grand Avenue.
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